

ODISHA CONSTRUCTION CORPORATION LIMITED (A Government of Odisha Undertaking) OFFICE OF THE SENIOR MANAGER (Mech.), Mahanadi & Birupa Barrage Gate Works Project, Central Workshop, Rasulgarh, Bhubaneswar.

Lr.No. 579

Date. 06.12.2022

Cancellation of Tender

This office tender call notice no. - OCC/MBBP/ 02 /2022-23 dated -02.11.2022 for the work "Dismantling, removal, shifting of existing old gates and erection, painting, commissioning & testing of new gates for 04 (four)nos. of spillway gates of Mahanadi Barrage, Cuttack including fitting of new rubber seals, wheels, socketed wire ropes, wire rope attachments with all labours, painting accessories, blast cleaning materials, consumables, electrodes, tools & tackles, Industrial gases, machinery, equipments, suitable crane etc. required to complete the work on turnkey basis as per direction of Engineer-in-charge." is hereby cancelled.

Senior Manager (Mech)

Memo No. OCC/MBBP / 5800) & CT)

Date. 06.12.2022

Copy submitted to the Managing Director / Director Mechanical, Odisha Construction Corporation Ltd. Unit-VIII, Bhubaneswar for favour of kind information and necessary action.

Senior Manager (Mech?

Memo No .OCC/MBBP / 581 CV & W

Date. 06. 12.2021

Copy submitted to the General Manager (Mech.), Central Workshop / General Manager (Mech), E & M, Odisha Construction Corporation Ltd. Central Workshop, Rasulgarh Bhubaneswar for favour of kind information & necessary action.

Senior Manager M

Memo No. OCC/MBBP / 582C) 9 (1)

Date. 06.12.2022

Copy to the Senior System Manager, System Business Division, Odisha Construction Corporation Ltd., Unit -VIII,/ Head State Portal Head, IT Centre, Secretariat, Department of IT,, Bhubaneswar with a request to hoist the Cancellation of Tender Call Notice in the website.

Senior Manager (N

Memo No. OCC/MBBP/ 583 (いまじ)

Date. 06-12-2021

Copy to the Notice Board of OCC Ltd, Head Office Unit- VIII, Bhubaneswar /Notice Board, Central Workshop, Rasulgarh, Bhubaneswar for necessary wide information.

Senior Manager Mecky